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GENERAL INFORMATION

AWARD A.1 PROPOSAL INCORPORATION
ASR’s proposal dated 6 July 2018 is hereby incorporated into this task order.
 
AWARD A.2 AMENDMENT INCORPORATION
All changes resulting from the issuance of Amendment 0001 are hereby incorporated into this task order.
 
AWARD A.3 MULTIPLE AWARDS
This task order is part of a split award from solicitation N69450-18-R-3025. This task order included the service
requirement for  Construction Engineering Technicians at NAS Corpus Christi, as stated herein.
 
A.1 TYPE OF CONTRACT
This is a Firm Fixed Price (FFP) task order.
  
A.2 SERVICE REQUIREMENTS
The outcomes to be achieved are   Construction Engineering Technicians to support PWD Corpus Christi, TX.
 The Contractor shall be directly responsible for ensuring the accuracy, timeliness and completion of all tasks
under this effort. The Contractor shall be responsible for providing all material, equipment, and labor, to include
technically qualified personnel to perform the services identified, unless specifically excepted in this Performance
Work Statements (PWS).  The outcomes for this acquisition are consistent with the FAR 37.101 definition of
service contracts.

A.3 PRIOR CONTRACT INFORMATION
.

A.4 COMPETITION ENVIRONMENT
This contract was solicited as 100% small business set-aside.  

Only those contractors containing a SeaPort-e IDIQ MAC in the Gulf Coast Region were considered for this
procurement.
 
A.5 NAICS CODE
The NAICS code is 541330, Engineering Services.
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SECTION B SUPPLIES OR SERVICES AND PRICES

CLIN - SUPPLIES OR SERVICES

For FFP Items:

Item PSC Supplies/Services Qty Unit
Unit
Price

Total
Price

8000 R425 CONSTRUCTION MANAGER  - EACH = ONE
8 HOUR DAY (Fund Type - OTHER)

EA

8001 R425 CONSTRUCTION MANAGER  –
EACH = ONE HOUR (Fund Type - OTHER)

EA

8002 R425 OPTION PERIOD 1: CONSTRUCTION MANAGER 
 - EACH = ONE 8 HOUR DAY (Fund Type - OTHER)

EA

Option

8003 R425 OPTION PERIOD 1: CONSTRUCTION MANAGER 
 – EACH = ONE HOUR (Fund Type -

OTHER)

EA

Option

8004 R425 OPTION PERIOD 2: CONSTRUCTION MANAGER 
 - EACH = ONE 8 HOUR DAY (Fund Type - OTHER)

EA

Option

8005 R425 OPTION PERIOD 2: CONSTRUCTION MANAGER 
 – EACH = ONE HOUR (Fund Type -

OTHER)

EA

Option

8006 R425 CONSTRUCTION ENGINEERING TECHNICIAN 
 - EACH = ONE 8 HOUR DAY (Fund Type - OTHER)

EA

8007 R425 CONSTRUCTION ENGINEERING TECHNICIAN 
 – EACH = ONE HOUR (Fund Type -

OTHER)

EA

8008 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING
TECHNICIAN  - EACH = ONE 8 HOUR
DAY (Fund Type - OTHER)

EA

Option

8009 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING
TECHNICIAN  – EACH =
ONE HOUR (Fund Type - OTHER)

EA

Option

8010 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING
TECHNICIAN  - EACH = ONE 8 HOUR
DAY (Fund Type - OTHER)

EA

Option

8011 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING
TECHNICIAN  – EACH =
ONE HOUR (Fund Type - OTHER)

EA

Option
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Item PSC Supplies/Services Qty Unit
Unit
Price

Total
Price

8012 R425 CONSTRUCTION ENGINEERING TECHNICIAN 
 - EACH = ONE 8 HOUR DAY (Fund Type - OTHER)

EA

8013 R425 CONSTRUCTION ENGINEERING TECHNICIAN 
 – EACH = ONE HOUR (Fund Type -

OTHER)

EA

8014 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING
TECHNICIAN  - EACH = ONE 8 HOUR
DAY (Fund Type - OTHER)

EA

Option

8015 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING
TECHNICIAN #2 OVERTIME – CORPUS CHRISTI – EACH =
ONE HOUR (Fund Type - OTHER)

EA

Option

8016 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING
TECHNICIAN  - EACH = ONE 8 HOUR
DAY (Fund Type - OTHER)

EA

Option

8017 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING
TECHNICIAN  – EACH =
ONE HOUR (Fund Type - OTHER)

EA

Option

8018 R425 CONSTRUCTION ENGINEERING TECHNICIAN 
 - EACH = ONE 8 HOUR DAY (Fund Type - OTHER)

EA

8019 R425 CONSTRUCTION ENGINEERING TECHNICIAN 
 – EACH = ONE HOUR (Fund Type -

OTHER)

EA

8020 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING
TECHNICIAN  - EACH = ONE 8 HOUR
DAY (Fund Type - OTHER)

EA

Option

8021 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING
TECHNICIAN  – EACH =
ONE HOUR (Fund Type - OTHER)

EA

Option

8022 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING
TECHNICIAN  - EACH = ONE 8 HOUR
DAY (Fund Type - OTHER)

EA

Option

8023 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING
TECHNICIAN  – EACH =
ONE HOUR (Fund Type - OTHER)

EA

Option

8024 R425 CONSTRUCTION ENGINEERING TECHNICIAN 
 - EACH = ONE 8 HOUR DAY (Fund Type - OTHER)

EA
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Item PSC Supplies/Services Qty Unit
Unit
Price

Total
Price

8025 R425 CONSTRUCTION ENGINEERING TECHNICIAN 
 – EACH = ONE HOUR (Fund Type -

OTHER)

EA

8026 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING
TECHNICIAN  - EACH = ONE 8 HOUR
DAY (Fund Type - OTHER)

EA

Option

8027 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING
TECHNICIAN  – EACH =
ONE HOUR (Fund Type - OTHER)

EA

Option

8028 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING
TECHNICIAN  - EACH = ONE 8 HOUR
DAY (Fund Type - OTHER)

EA

Option

8029 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING
TECHNICIAN  – EACH =
ONE HOUR (Fund Type - OTHER)

EA

Option

8030 R425 CONSTRUCTION ENGINEERING TECHNICIAN 
 - EACH = ONE 8 HOUR DAY (Fund Type - OTHER)

EA

8031 R425 CONSTRUCTION ENGINEERING TECHNICIAN 
 – EACH = ONE HOUR (Fund Type -

OTHER)

EA

8032 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING
TECHNICIAN  - EACH = ONE 8 HOUR
DAY (Fund Type - OTHER)

EA

Option

8033 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING
TECHNICIAN  – EACH =
ONE HOUR (Fund Type - OTHER)

EA

Option

8034 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING
TECHNICIAN  - EACH = ONE 8 HOUR
DAY (Fund Type - OTHER)

EA

Option

8035 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING
TECHNICIAN  – EACH =
ONE HOUR (Fund Type - OTHER)

EA

Option

For ODC Items:

Item PSC Supplies/Services Qty Unit Est. Cost
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Item PSC Supplies/Services Qty Unit Est. Cost

9000 R425 CONSTRUCTION MANAGER  TRAVEL AS ALLOWED BY THE PWS
(Fund Type - OTHER)

LO

9001 R425 OPTION PERIOD 1: CONSTRUCTION MANAGER  TRAVEL AS
ALLOWED BY THE PWS (Fund Type - OTHER)

LO

Option

9002 R425 OPTION PERIOD 2: CONSTRUCTION MANAGER  TRAVEL AS
ALLOWED BY THE PWS (Fund Type - OTHER)

LO

Option

9003 R425 CONSTRUCTION ENGINEERING TECHNICIAN  TRAVEL AS
ALLOWED BY THE PWS (Fund Type - OTHER)

LO

9004 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING TECHNICIAN 
 TRAVEL AS ALLOWED BY THE PWS (Fund Type - OTHER)

LO

Option

9005 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING TECHNICIAN 
 TRAVEL AS ALLOWED BY THE PWS (Fund Type - OTHER)

LO

Option

9006 R425 CONSTRUCTION ENGINEERING TECHNICIAN  TRAVEL AS
ALLOWED BY THE PWS (Fund Type - OTHER)

LO

9007 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING TECHNICIAN 
 TRAVEL AS ALLOWED BY THE PWS (Fund Type - OTHER)

LO

Option

9008 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING TECHNICIAN 
 TRAVEL AS ALLOWED BY THE PWS (Fund Type - OTHER)

LO

Option

9009 R425 CONSTRUCTION ENGINEERING TECHNICIAN  TRAVEL AS
ALLOWED BY THE PWS (Fund Type - OTHER)

LO

9010 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING TECHNICIAN 
 TRAVEL AS ALLOWED BY THE PWS (Fund Type - OTHER)

LO

Option

9011 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING TECHNICIAN 
 TRAVEL AS ALLOWED BY THE PWS (Fund Type - OTHER)

LO

Option

9012 R425 CONSTRUCTION ENGINEERING TECHNICIAN  TRAVEL AS
ALLOWED BY THE PWS (Fund Type - OTHER)

LO

9013 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING TECHNICIAN 
 TRAVEL AS ALLOWED BY THE PWS (Fund Type - OTHER)

LO

Option

9014 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING TECHNICIAN 
 TRAVEL AS ALLOWED BY THE PWS (Fund Type - OTHER)

LO

Option

9015 R425 CONSTRUCTION ENGINEERING TECHNICIAN  TRAVEL AS
ALLOWED BY THE PWS (Fund Type - OTHER)

LO
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Item PSC Supplies/Services Qty Unit Est. Cost

9016 R425 OPTION PERIOD 1: CONSTRUCTION ENGINEERING TECHNICIAN 
 TRAVEL AS ALLOWED BY THE PWS (Fund Type - OTHER)

LO

Option

9017 R425 OPTION PERIOD 2: CONSTRUCTION ENGINEERING TECHNICIAN 
 TRAVEL AS ALLOWED BY THE PWS (Fund Type - OTHER)

LO

Option

B.1  FULLY LOADED PRICING
All pricing shall be fully loaded.  No other allocations, fees, O/Hs, G&A, and profits will be applied when an option is
exercised.  The Contractor is responsible for the costs of all Contractor furnished property/equipment, as stated in the PWS.
 
B.2  CLIN PRICING BASIS:
The awarded pricing structure includes 12 Contract Line Item Numbers (CLINs) for each period of performance.  For the base
period of performance, the following summary is provided:
 
CLIN 8012 - Construction Engineering Technician  – Proposed pricing based on  8-hour workdays.
CLIN 8013 - Construction Engineering Technician  – Proposed pricing based on .
CLIN 8018 - Construction Engineering Technician  – Proposed pricing based on  8-hour workdays.
CLIN 8019 - Construction Engineering Technician  – Proposed pricing based on .
CLIN 8024 - Construction Engineering Technician  – Proposed pricing based on  8-hour workdays.
CLIN 8025 - Construction Engineering Technician  – Proposed pricing based on .
CLIN 8030 - Construction Engineering Technician  – Proposed pricing based on  8-hour workdays.
CLIN 8031 - Construction Engineering Technician  – Proposed pricing based on .
 
CLIN 9006 - Construction Engineering Technician  Travel as allowed by PWS – Proposed pricing shall be  for the
travel CLIN.
CLIN 9009 Construction Engineering Technician  Travel as allowed by PWS – Proposed pricing shall be  for the travel
CLIN.
CLIN 9012 Construction Engineering Technician  Travel as allowed by PWS – Proposed pricing shall be  for the travel
CLIN.
CLIN 9015 Construction Engineering Technician  Travel as allowed by PWS – Proposed pricing shall be  for the travel
CLIN.

 
In addition, proposed pricing shall include all costs as stated in Section B.1.

 
Each option period is based on the same pricing structure above.  The first option period includes CLINs 8014, 8015, 8020,
8021, 8026, 8027, 8032, 8033, 9007, 9010, 9013, and 9016; the second option period includes CLINs 8016, 8017, 8022, 8023,
8028, 8029, 8034, 8035, 9008, 9011, 9014, and 9017.
 
B.3 UNIT PRICE ADJUSTMENTS IN OPTION PERIODS:
 This contract incorporates the Service Contract Labor Standards which are applicable to the ET positions.  In accordance with
subparagraph (b) of the Fair Labor Standards and Service Contract Labor Standards —Price Adjustment Clause offerors shall
not include escalation of wage and fringe benefit rates for Service Contract Labor Standards covered employees in the option
periods of performance.  Wage and fringe benefit rates used for the base performance period will be used in pricing labor costs
for all periods of performance in the option years.  In accordance with the referenced clauses, the contractor may be entitled to
an adjustment in contract price only when a new Service Contract Labor Standards wage determination is modified into the
contract and it affects wages and fringe benefits of covered employees.
 
B.4 FEDERAL HOLIDAYS
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The following Government holidays are observed by Government personnel; New Years Day, Martin Luther King’s Birthday,
President’s Day, Memorial Day, Independence Day, Labor Day, Columbus Day, Veteran’s Day, Thanksgiving Day, Christmas
Day and any other day designated by Federal Statute, Executive Order, and/or Presidential Proclamation. Government personnel
also take other kinds of administrative leave such as acts of God (i.e. hurricanes, snow storms, tornadoes, etc.), Presidential
funerals, or any other unexpected Government closures. Contract employees with not work in Government holidays re
administrative leave days, and these hours should not be charged as productive labor hours.
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SECTION C DESCRIPTIONS AND SPECIFICATIONS

 

PERFORMANCE WORK STATEMENT (PWS)

CONSTRUCTION ENGINEERING TECHNICIAN SERVICES

 

1. SCOPE

 

Under this task order, the Contractor will independently provide services as set forth in the remainder of this
document in support of the overall operational objectives of Naval Facilities Engineering Command Southeast. 
This contract/task order requirement is to provide construction Engineering Technician (ET) services to support
Public Works Department (PWD) CORPUS CHRISTI, TX.   positions are included in this task order. 
All of the provisions below apply individually to each position

 The Contractor shall be directly responsible for ensuring the accuracy, timeliness and completion of all tasks
under this effort. The Contractor shall be responsible for providing all material, equipment, and labor, to include
technically qualified personnel to perform the services identified, unless specifically excepted in this PWS.

The outcomes for this acquisition are consistent with the FAR 37.101 definition of service contracts.

 

2.  ORGANIZATION

 Naval Facilities Engineering Command Southeast (NAVFAC SE)

 

3.  TASKS/SERVICES 

 

The Contractor’s role is to assist NAVFAC SE with the enforcement of construction contract provisions,
specifically the quality control and safety requirements.  The ET, through their application of quality assurance
(QA) and safety management principals, will recommend approval of work in accordance with contract terms and
have the authority to stop any portion of the construction contractor's work that poses an imminent danger to
personnel, equipment, or property.

The required tasks/services include but are not limited to:

3.1          Maintain proper construction contract document files according to NAVFAC standards.

3.2          Review and comment on plans and specifications and provide constructability review comments during
construction contract development.

3.3          Make visits to project sites to obtain information on facility/site conditions and develop
recommendations during project development.

3.4          Coordinate and attend post-award kickoff meetings (PAK) and pre-construction conferences (PreCon). 

3.5          Schedule, conduct, and document regular progress meetings and other construction related project
meetings with all interested parties to review project status, discuss problems, and resolve issues.
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3.6          Prepare project status reports when directed using NAVFAC enterprise contract management system
formatting (to be provided by Contracting Officer’s Representative (COR)).

3.7          Coordinate construction operations between contractors, station personnel, and other government
agencies and make recommendations for corrections.

3.8          Use and prepare standard template documents for correspondence to construction contractors for
deviations from contract schedule or quality.

3.9          Provide technical assistance in answering requests for information (RFI) from construction contractors.

3.10       Review and monitor project schedules for construction progress with emphasis on milestone completion
dates, phasing requirements, work flow, material deliveries, test dates, etc.

3.11       Administer technical aspects of construction contract modifications (prepare cost estimates, review cost
proposals, assist contract specialist or contracting officer in negotiations, prepare modification packages for
processing by contracting officer).

3.12       Administer the Construction Quality Management Program as required in the construction contract
specifications.

3.13       Monitor the construction contractor’s performance of required material testing and analysis in accordance
with the contract requirements, review for compliance and make recommendations for corrections.

3.14       Review construction contractor’s daily reports for thoroughness and accuracy and check daily payrolls
for any discrepancies. Note any unusual items or items of concern on reports.  Provide reviewed and/or annotated
copy of reports to the COR.

3.15       Review and recommend approval of progress schedules and technical submittals.

3.16       Monitor ongoing construction to check construction contractor progress and verify compliance with plans
and specifications.

3.17       Resolve problems not involving changes to contract value or duration and recommend solutions to the
COR for problems that may result in a change of contract value or duration.

3.18       Prepare cost estimates for construction contract modifications and provide to the COR.

3.19       Perform cost and price technical evaluation on change order proposals that are within the scope of work
to highlight hidden and unnecessary costs.  Provide input to the COR for preparation of the pre-and
post-negotiation documentation.

3.20       Review construction contractor invoices for accuracy and provide input to the invoice reviewing official.

3.21       Review and recommend approval/disapproval of the construction contractor’s safety/accident prevention
plans.

3.22       Monitor construction contractor’s updates to as-built drawings and verify that they are maintained
regularly in accordance with contract requirements; verify that a complete set of as-built drawings is turned over at
the close of the contract.  Identify any updates that are not completed timely, and make recommendations for
corrections.

3.23       Verify that a complete set of Operation and Maintenance Support Information (OMSI) Manuals is turned
in to the PWD Facility Manager(s).

3.24       Verify the construction contractor conducts any user training for equipment installed on the project, and
turns over any extra materials stock all as required by the construction contract.  Make recommendations for
corrections.
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3.25       Monitor the closeout process including punch list preparation and completion, testing and start-up of
major systems, and final acceptance.  Make recommendations for corrections.

3.26       Manage the NAVFAC Red Zone process for completing jobs, beginning at 75% construction complete or
90 days before the construction contract completion date, whichever is earlier.

3.27       Participate in final acceptance and testing of major building systems including but not limited to fire
protection certification, elevator certifications, ensuring contractor compliance in the areas of Testing and
Balancing (TABs), Duct Air Leakage Testing (DALTS), Digital Control Systems (DDC) for HVAC systems.

3.28       Utilize NAVFAC’s Electronic Construction and Facility Support Contract Management System (eCMS)
to manage electronic submittals and documents.  Refer to Uniform Facilities Guide Specification (UFGS) Section
01 31 23.13 20.

3.29       Monitor compliance and perform daily inspection of construction contractor’s safety and health
requirements.  Support reporting significant incidents, near misses, good catches, and mishap investigations. 

3.30       Coordinates and attends pre-award site visits.

3.31       Submit a weekly project status report for any assigned project to the resource manager (Project
Management and Engineering Branch Head/Supervisory General Engineer) and attend any project meetings as
required. 

3.32       Submit a monthly report to the Contracting Officer summarizing service provider actions for each month.

 

4. OPERATIONAL HOURS/OVERTIME

 

The standard workweek is 40 hours per week.  Because construction contractors may work Monday – Saturday,
non-standard (not Monday through Friday) work schedules are possible. 

Overtime is authorized.  Overtime is employee effort in excess of forty (40) hours in a standard workweek, or if
otherwise required by law is defined as employee effort in excess of eight (8) hours per day.  The maximum
number of overtime hours allowed is in the base period of performance and in each of the subsequent
option periods.   

The contractor shall coordinate the work-hours schedule after award with the Contracting Officer’s Representative
(see Section F for Deliverable requirements).   

  

5.  CERTIFICATIONS, LICENSES, PHYSICAL REQUIREMENTS OR OTHER EXPERTISE
REQUIRED

 

Contractor employees performing services must meet the following requirements and have the following licenses
and/or certifications, knowledge, skills, and abilities:

 5. 1         Technical and practical knowledge and experience (at least 3 years) as an engineering technician,
superintendent, or quality control/quality assurance manager or representative.

5.2          Current certification of successful completion of the US Army Corps of Engineers (USACE)/Naval
Facilities Engineering Command (NAVFAC) Construction Quality Management for Contractors course.  A record
of completion for the Course is required within 60 days of performance start.  Failure to provide record of
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completion within 60 calendar days is automatic cause for dismissal.

5.3          Demonstrated knowledge of the three-phases of control Quality Management process.

5.4          Demonstrated sound understanding of construction concepts, principles and practices applicable to civil,
mechanical, electrical, and/or environmental projects and the design, layout, and supervision of construction
operations.

5.5          Demonstrated ability to review and interpret technical engineering specifications and statements of work
covering complex and diverse engineering designs or changes to the contract documents.

5.6          Thorough knowledge of construction practices and methods and construction management skills as
demonstrated through relevant construction and/or construction management experience.

5.7          Ability to write and speak English fluently in order to provide reports and make presentations to
Government personnel.

5.8          Demonstrated ability to monitor construction projects to a successful and timely completion.

5.9          Demonstrated knowledge of Primavera scheduling software and/or other construction scheduling
software packages.

5.10       Ability to perform strenuous activity while working outdoors in extreme heat or cold, working in
confined spaces, climbing and using fall protection equipment. 

5.11       Demonstrated knowledge of safety and occupational health principles, practices, procedures, laws and
regulations as they relate to engineering performance requirements and as outlined in the EM-385-1-1 and 29
CFR.

5.12       At a minimum, a record of completion for the OSHA 30-hour Construction Training Course is required.  
A record of completion for the EM 385-1-1 Construction Safety Course (NAVFAC or USACE) is required
within 45 days of performance start.  Failure to provide record of completion for the EM 385-1-1 Course
within 45 calendar days is automatic cause for dismissal.

 

6. GOVERNMENT OR CONTRACTOR FURNISHED PROPERTY/INFORMATION

 The Government shall provide introductions to all key Government representatives along with a briefing on their
roles and functions in the organization, initial familiarization/orientation of task requirements, and any required
hardware and software manuals or other documentation. Published guidance will be provided by the Government
as needed, including but not limited to a variety of Federal, Department of Defense, Department of Navy, or Naval
Facilities Engineering Command publications, manuals, directives, standards, policies, and procedures.

 The Government will provide safety vests, hard hats, eye and hearing protection.  Safety-toed boots meeting
ASTM Standard F2413 shall be the responsibility of the contractor/employee.  The Contractor shall also provide a
cell phone for use by its employee in performance of job duties. 

 The Government will provide furnished administrative working space for service providers located onsite.  Report
generation and tracking through the use of Government databases are necessary functions for the services provided
in this PWS, therefore the Government will furnish computer assets and a Common Access Card (CAC) to
facilitate these functions.  Due to availability of Government-furnished computer assets and required security
background screening it can be up to 2-months before Government assets are available.  It is therefore required
that the contractor shall provide a laptop and high-speed internet connection (via air card or mobile hotspot or
similar) to use until Government assets are received and fully functional.  The laptop will be used to run standard
software (Microsoft Office applications, Adobe, Internet Explorer/Chrome, etc.) to access email, review documents
and write correspondence.
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The contractor shall provide a company vehicle for use by its employee.  Contractor shall provide motor vehicle
liability insurance to cover bodily injury and property damage to protect the contractor and the Government
against third-party claims. Company vehicles shall be suitable for the intended purpose of visiting construction
sites and carrying various tools of the trade for quality assurance work.  The mileage for work varies but on
average is approximately  miles annually.  The Engineering Technician shall possess a valid motor vehicle
operator’s identification card and shall comply with traffic safety program set forth in OPNAV Instruction
5100.12. The contractor shall bear the cost of required fuel, oil, lubricants, insurance, and vehicle maintenance.

 

7. REIMBURSABLE EXPENSES 

 Travel may be required.  The government may require the contractor to travel to other locations in support of the
tasks described in this statement of work.  Prior to incurring any travel expenses, contractor personnel must obtain
written authorization from the Project Officer that approves approximate travel, dates, expected duration, origin
and destination, purpose, estimated costs and the number and names of personnel traveling.  Contractor expense
reports shall be prepared and processed in accordance with the Federal Travel Regulation (FTR).  Travel CLINs
shall be priced as follows:

 Base Period: 

Option Period 1: 

Option Period 2: 

 The cost of mobilization and demobilization is NOT included in this travel allowance.

 

8. SPECIAL CONDITIONS FOR CORPUS CHRISTI, TX 

  

Security Requirement:  All employees must be U.S. citizens and must possess, as a minimum, a T1 NACI
(National Agency Check with Inquiries) as a condition of employment.  

Upon award, the Government will confirm the candidate's eligibility determination in the Joint Personnel
Adjudication System (JPAS). If any Contractor employee receives an eligibility determination other than
"Favorable," the Contractor shall provide a qualified replacement at no cost to the Government and mobilize such

personnel in accordance with their Management Plan. 

Base Access:  For initial base access until a Common Access Card (CAC) is issued, the contractor employee shall
obtain a temporary access permit through the base Pass and ID office.  Requirements to obtain a temporary pass
typically include 2 forms of government-issued picture ID, vehicle registration and proof of current vehicle
insurance.  Company vehicles shall be placarded with company name.  Specific Base Access requirements are
subject to change at any time, and updated requirements must be adhered to throughout the life of the contract. 

Identification of Employees:   The Contractor shall be responsible for furnishing to each employee, and for
requiring each employee to display, such identification as may be approved and directed by the Contracting Officer.
  Employees may be fingerprinted prior to employment as a condition of employment. Upon release of any
employee, prescribed Government identification cards shall be immediately delivered to the Contracting Officer, or
their designated representative, for cancellation. 

Drug Abuse by Contract Employees:   The Secretary of the Navy has determined that the illegal possession and
use of drugs and paraphernalia by civilian and contract employees in the military setting contributes directly to
military drug abuse and undermines command efforts to eliminate drug abuse among military personnel.   The
policy of the Department of the Navy, including the Marine Corps, is to deter and detect drug offenses by civilian
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and contract employees on military installations.   Measures to be taken to identify drug offenses on military
installations, and to prevent introduction of illegal drugs and paraphernalia include routine, random inspections of
vehicles and personnel possessions on entry or exit, with drug detection dog teams, when available.   Where there
is probable cause to believe that a civilian or contract employee on board a Naval or Marine Corps installation has
been engaged in use, possession, or trafficking of drugs, that employee may be restricted or detained for the period
necessary until that employee can be removed from the installation or can be turned over to local law enforcement
authorities having jurisdiction, as appropriate.

When illegal drugs are discovered during an inspection or search of a vehicle operated by a civilian or contract
employee, the employee and vehicle may be detained for a reasonable period of time necessary to turn the
employee and the vehicle over to appropriate civil law enforcement officials; action may be taken to suspend,
revoke, or deny installation driving privileges. Implicit with the acceptance of this contract is the Contractor's
agreement to comply with Federal statutes, laws, and regulations, including those regulations by the commander
of the military installation.

  

9. NON-PERSONAL SERVICE STATEMENT

Contractor employees performing services under this order will be controlled, directed and supervised at all times
by management personnel of the contractor.  The contractor’s management shall ensure that employees properly
comply with the performance standards outlined in the Quality Assurance Surveillance Plan (QASP).  Contractor
employees will perform independent of and without the supervision of any Government official.  Actions of
contractor employees may not be interpreted or implemented in any manner that results in any contractor
employee creating or modifying Federal policy, obligating the appropriated funds of the U.S. Government,
overseeing the work of Federal employees, providing direct personal services to any Federal employee or
otherwise violating the prohibitions set forth in Parts 7.5 and 37.1 of the Federal Acquisition Regulation (FAR). 
The Government will control access to the facility and will perform the inspection and acceptance of the
completed work.
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SECTION D PACKAGING AND MARKING

N/A
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SECTION E INSPECTION AND ACCEPTANCE

N/A
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SECTION F DELIVERABLES OR PERFORMANCE

The periods of performance for the following Items are as follows:

   

8000 8/13/2018 - 8/12/2019

8001 8/13/2018 - 8/12/2019

8006 8/13/2018 - 8/12/2019

8007 8/13/2018 - 8/12/2019

8012 8/13/2018 - 8/12/2019

8013 8/13/2018 - 8/12/2019

8018 8/13/2018 - 8/12/2019

8019 8/13/2018 - 8/12/2019

8024 8/13/2018 - 8/12/2019

8025 8/13/2018 - 8/12/2019

8030 8/13/2018 - 8/12/2019

8031 8/13/2018 - 8/12/2019

9000 8/13/2018 - 8/12/2019

9003 8/13/2018 - 8/12/2019

9006 8/13/2018 - 8/12/2019

9009 8/13/2018 - 8/12/2019

9012 8/13/2018 - 8/12/2019

9015 8/13/2018 - 8/12/2019

The periods of performance for the following option items are as follows:

8014                                                                       08/13/2019 – 08/12/2020

8015                                                                       08/13/2019 – 08/12/2020

8020                                                                       08/13/2019 – 08/12/2020

8021                                                                       08/13/2019 – 08/12/2020

8026                                                                       08/13/2019 – 08/12/2020

8027                                                                       08/13/2019 – 08/12/2020

8032                                                                       08/13/2019 – 08/12/2020

8033                                                                       08/13/2019 – 08/12/2020

9007                                                                       08/13/2019 – 08/12/2020

9010                                                                       08/13/2019 – 08/12/2020

9013                                                                       08/13/2019 – 08/12/2020

9016                                                                       08/13/2019 – 08/12/2020
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8016                                                                       08/13/2020 – 08/12/2021

8017                                                                       08/13/2020 – 08/12/2021

8022                                                                       08/13/2020 – 08/12/2021

8023                                                                       08/13/2020 – 08/12/2021

8028                                                                       08/13/2020 – 08/12/2021

8029                                                                       08/13/2020 – 08/12/2021

8034                                                                       08/13/2020 – 08/12/2021

8035                                                                       08/13/2020 – 08/12/2021

9008                                                                       08/13/2020 – 08/12/2021

9011                                                                       08/13/2020 – 08/12/2021

9014                                                                       08/13/2020 – 08/12/2021

9017                                                                       08/13/2020 – 08/12/2021

F.2 PLACE OF PERFORMANCE 

The work to be performed under this task order is onboard PWD Corpus Christi, Texas.

F.3 CONTRACT TERM

The anticipated task order start date is 13 August 2018.  The base period of performance is for one year, with two
one-year option periods.  The option periods may be exercised in accordance with FAR 52.217-9, Option to
Extend the Term of the Contract.  If the Government requires a shorter term or exercises an option for a period
shorter than one year, the proposed unit prices will be used as the basis for establishing the reduced term.  The
entire duration of the task order if all options are exercised is three years. 

F.4  DELIVERABLES 

Construction Engineering Technician

The requirements outlined in the PWS shall be performed on time, accurately, and completely.  Service providers
shall submit a weekly project status report for any assigned project to the resource manager (Project Management
and Engineering Branch Head/Supervisory General Engineer) and attend any project meetings.  Contractor shall
provide a monthly report to the Contracting Officer summarizing service provider actions for each month.  For the
purposes of submission, the following personnel, or their designated representatives, are designated to receive
submittals:

Construction Manager (CM)

Project Manager (PM)

Contracting Officer Representative (COR)

Contracting Officer (KO)
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The Contractor shall be responsible for timely submission of the deliverables identified in the table below:

 

Deliverable
Reference
Paragraph

When due # copies
Submit

to
Constructability Review Comments 3.2 As required by mission 1 PM
Cost estimate preparation/evaluation 3.11

3.18

3.19

As required by mission 1 CM

Reviewed and/or annotated contractor
daily reports

3.14 Daily 1 CM

Review and provide input on progress
schedules and technical submittals

3.15 As required by mission 1 CM

Invoice Review 3.20 Within 1 work day from
FEAD’s receipt of
invoice

1 CM

Safety Plan Review 3.21 As required by mission 1 CM
Construction Inspection Report/Punchlist 3.25 As required by mission 1 CM
Weekly Project Status Report for
Assigned Projects

3.31 Weekly 1 COR

Summary of Service Provider Actions 3.32 Monthly 1 KO
Certificate of Completion for the
Construction Quality Management for
Contractors Course

5.2 Within 60 days after
performance start.

1 KO

Certificate of Completion for the EM
385-1-1 Construction Safety Course

5.12 Within 45 days after
performance start

1 KO

Work Schedule 4 Monthly (due by the 5th

working day of the
month)

1 KO &
COR

 

F.5  ECMRA REPORTING 

NMCARS 5237.102-90(b) - Enterprise-wide Contractor Manpower Reporting Application
(ECMRA)

The contractor shall report contractor labor hours (including subcontractor labor hours) required for performance
of services provided under this contract for NAVFAC SE via a secure data collection site. Contracted services
excluded from reporting are based on Product Service Codes (PSCs). The excluded PSCs are:

(1) W, Lease/Rental of Equipment;

(2) X, Lease/Rental of Facilities;

(3) Y, Construction of Structures and Facilities;

(4) D, Automatic Data Processing and Telecommunications, IT and Telecom- Telecommunications Transmission
(D304) and Internet (D322) ONLY;

(5) S, Utilities ONLY;

(6) V, Freight and Shipping ONLY.
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The contractor is required to completely fill in all required data fields using the following web address:
https://www.ecmra.mil.

Reporting inputs will be for the labor executed during the period of performance during each Government fiscal
year (FY), which runs October 1 through September 30. While inputs may be reported any time during the FY, all
data shall be reported no later than October 31 of each calendar year. Contractors may direct questions to the help
desk, linked at https://www.ecmra.mil.
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SECTION G CONTRACT ADMINISTRATION DATA

G.1 POINTS OF CONTACT

Contracting Officer Representative
Melinda Russell
8851 Ocean Drive, Bldg 19, Room 203
Melinda.l.russell@navy.mil
361-961-2865

Contracting Officer / Contract Specialist
Angela McLean
PO Box 30, Bldg 903 Jacksonville, FL 32212
Angela.mclean@navy.mil
904-542-8207
 
G.2 CONTRACTING OFFICER’S REPRESENTATIVE
A Contracting Officer’s Representative (COR) will be appointed to assist the Contracting Officer in administration
of this task order.  The COR will provide general instructions on limitations and deadlines, and is responsible for
administration of the task order in compliance with the contract to include inspection and acceptance of
deliverables.
 
G.3  SUBMISSION OF INVOICES

In accordance with DFARS 252.232-7003 Electronic Submission of Payment Requests and Receiving Reports
(JUN 2012), the contractor shall submit invoicing electronically through Wide Area Work Flow (WAWF). 
Facsimile, e-mail, and scanned documents are not acceptable electronic forms.

Invoices will be submitted on a once-a-month basis.

 
252.232-7006 Wide Area WorkFlow Payment Instructions (MAY 2013)
(a) Definitions. As used in this clause—

 
“Department of Defense Activity Address Code (DoDAAC)” is a six position code that uniquely identifies a unit,
activity, or organization.

 
“Document type” means the type of payment request or receiving report available for creation in Wide Area
WorkFlow (WAWF).

 
“Local processing office (LPO)” is the office responsible for payment certification when payment certification is
done external to the entitlement system.

 
(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and
receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission of Payment Requests and
Receiving Reports.

 
(c) WAWF access.  To access WAWF, the Contractor shall—

 
(1) Have a designated electronic business point of contact in the System for Award Management at
https://www.acquisition.gov; and

 
(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration
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available at this web site.

 
(d) WAWF training.  The Contractor should follow the training instructions of the WAWF Web-Based Training
Course and use the Practice Training Site before submitting payment requests through WAWF. Both can be
accessed by selecting the “Web Based Training” link on the WAWF home page at https://wawf.eb.mil/

 
(e) WAWF methods of document submission.  Document submissions may be via web entry, Electronic Data
Interchange, or File Transfer Protocol.

 
(f) WAWF payment instructions.  The Contractor must use the following information when submitting payment
requests and receiving reports in WAWF for this contract/order:

 
(1) Document type.  The Contractor shall use the following document type:
Navy Construction/ Facilities Management Invoice

(2) Inspection/acceptance location.  The Contractor shall select the following inspection/acceptance location(s) in
WAWF, as specified by the contracting officer.

 
Inspection – N44215

Acceptance - N69450

(3) Document routing.  The Contractor shall use the information in the Routing Data Table below only to fill in
applicable fields in WAWF when creating payment requests and receiving reports in the system.

Field Name in WAWF Data to be entered in WAWF

Pay Official DoDAAC N68732

Issue By DoDAAC N69450

Admin DoDAAC N69450

Inspect By DoDAAC N44215

Ship To Code N/A

Ship From Code N/A

Mark For Code N/A

Service Approver (DoDAAC) N/A

Service Acceptor (DoDAAC) N/A

Accept at Other DoDAAC N/A

LPO DoDAAC N69450

DCAA Auditor DoDAAC N/A

Other DoDAAC(s)
Accept By N69450

 
(4) Payment request and supporting documentation.  The Contractor shall ensure a payment request includes
appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit
price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F,
(e.g. timesheets) in support of each payment request.
(5) WAWF email notifications.  The Contractor shall enter the e-mail address identified below in the “Send
Additional Email Notifications” field of WAWF once a document is submitted in the system.
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Acceptor: NAVFAC_SE_FSC_Invoices@navy.mil

            Inspector: Melinda.l.russell@navy.mil

(g) WAWF point of contact.

 
(1) The Contractor may obtain clarification regarding invoicing in WAWF from the following contracting
activity’s WAWF point of contact.
NAVFAC_SE_FSC_Invoices@navy.mil

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988.

 
(End of clause)

 
G.4 PRODUCTIVE LABOR HOURS
The Contractor shall charge the Government only for “productive direct labor hours”. “Productive direct labor
hours” are defined as those hours expended by Contractor personnel in performing work under this effort. This
does not include sick leave, vacation, Government or Contractor holidays, jury duty, military leave, or any other
kind of administrative leave such as acts of God (i.e. hurricanes, snow storms, tornadoes, etc.), Presidential
funerals or any other unexpected government closures.  Contract employees will not work on Government
holidays or administrative leave days, and these hours should not be included in the productive direct labor hours.
 
G.5 QUALITY ASSURANCE SURVEILLANCE PLAN

 
QUALITY ASSURANCE SURVEILLANCE PLAN

 
Purpose:  To ensure that the Government has an effective and systematic method of surveillance for the services in
the PWS.  The QASP will be used primarily as a tool to verify that the contractor is performing all services
required by the PWS in a timely, accurate and complete fashion.  The Task Order Manager (TOM) will use the
surveillance methods outlined below to administer the quality assurance plan.

 
1.             Critical performance processes and requirements.   Critical to the performance of the four Construction
Engineering Technicians is the timely, accurate and thorough completion of all contract/task order requirements.

 
2.             Performance Standards
                a.             Personnel – The personnel performing services under this task order will meet all
requirements throughout the performance period, to include but not limited to; training, license, certification,
security, etc. as stated in the task PWS and/or task order.
                b.             Deliverables – The deliverables required to be submitted will be assessed against the
specifications for the schedule of deliverables detailed in the contract/task order(s) and the Quality Control Plan
(QCP), if required by the contract, for the required content, quality, timeliness, and accuracy.
                c.             Cost - The Contracting Officer Representative (COR) will review and recommend payment
of monthly invoices, throughout the contract and/or task order performance period(s).
                d.             Past Performance - In addition to any schedule, deliverables, and cost aspects of
performance discussed above, pursuant to FAR 42.15, the Government will assess the contractor’s record of
conforming to contract requirements and to standards of good workmanship.  The contractor’s adherence to
contract schedules including the administrative aspects of performance, the contractor’s history of reasonable,
cooperative behavior and commitment to customer satisfaction, and the contractor’s business-like concern for the
interest of the customer.
3.             Surveillance methods:  The primary methods of surveillance used to monitor performance of this
contract will include, but not limited to; random or planned sampling, periodic inspection, and validated customer
complaints.
4.             Performance Measurement:  Performance will be measured in accordance with the following table:
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Performance
Element

 
 
 
 

Performance
Requirement

 
 
 
 

Surveillance
Method

 
 
 
 

Frequency
 
 
 
 

Acceptable
Quality Level

 
 
 
 

Personnel
 
 
 
 

Qualified Staff
provided within the
performance work

statement.
 
 
 
 

Validation by the
COR, 100% review.

 
 

 
 
 
 

Prior to award and
anytime thereafter

where staff are
replaced or are

added to the task
order.

 
 
 
 

Meet 100% of the
personnel

qualifications
stated in the
Performance

Work Statement
(PWS) during

contract
performance to

include
certification and

licenses, as
required.

 
 
 
 

Contract
Deliverables

 
 
 
 

Contract Deliverables
furnished as

prescribed in the
PWS, CDRLs, and

task order.
 
 
 
 

Validation by the
COR, 100% review.
 
 
 
 

As required in the
PWS and/or task

order.
 

 
 
 
 

>95% of
deliverables must

be submitted
timely and

without required
rework.

 
 
 
 

Training
 
 
 
 

Contractor personnel
may be required to
perform training to

other personnel
(Government and/or

Non-government)
during task order

performance.
 
 
 
 

Periodic inspection
by the COR.

 
 
 
 

As required by the
PWS and/or task

order.
 
 
 
 

Meet 100% of the
training

objectives as
required by the

PWS and/or task
order.

 
 
 
 

Security
Requirements

 
 
 
 

Employees must be
able to meet security

requirements to obtain
and maintain base

security access during
performance of the

contract. Higher level

Background checks
and security
assessments

conducted by base
security prior to start

of contract
performance.

As required by the
contract.

 
 
 
 

100% compliance
of all required

security
clearances,
background

checks,
regulations and
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Security clearances
may be required and
will be specified in

the task order.
 
 
 
 

 
 
 
 

procedures of the
DOD.

 
 
 
 

Invoicing
 
 
 
 

Monthly invoices per
contract procedures

are timely and
accurate.

 
 
 
 

100 % Review by
the COR and/or the
Contracting Officer.
 
 
 
 

Submitted
Monthly

 
 
 
 

100% accuracy
 
 
 
 

 
5.             Contractor Performance Assessment Reporting System (CPARS) Assessment Ratings:  A common five
level assessment rating system is used to evaluate a contractor's performance.  Ratings range from Unsatisfactory
(lowest) to Exceptional (highest).  The following is the breakdown of each category with a definition:

 
Exceptional - Performance meets contractual requirements and exceeds many to the Government's benefit.  The
element being assessed was accomplished with few minor problems for which corrective actions taken by the
contractor were highly effective.

 
Very Good -Performance meets contractual requirements and exceeds some to the Government's benefit.  The
element being assessed was accomplished with some minor problems for which corrective actions taken by the
contractor were effective.

 
Satisfactory -  Performance meets contractual requirements.  The element being assessed contains some minor
problems for which corrective actions taken by the contractor appear or were satisfactory.

 
Marginal - Performance does not meet some contractual requirements.  The element being assessed reflects a
serious problem for which the contractor has not yet identified corrective actions.

 
Unsatisfactory - Performance does not meet most contractual requirements and recovery is not likely in a timely
manner.  The element being assessed contains a serious problem(s) for which the contractor's corrective actions
appear or were ineffective.

 
6.             Contractor Assessment:  The COR’s makes an annual report on Contractor Performance (CPARS or
other annual report).  The contractor’s failure to achieve satisfactory performance under the contract/task order,
reflected in the COR’s annual report, may result in termination of the contract/task order and may also result in
the loss of future Government contracts/task orders.  The contractor’s failure to achieve satisfactory performance
under the contract/task order may result in the non-exercise of available options.

 
For each item that does not meet acceptable levels, the Government may issue a Contract Discrepancy Report
(CDR).  CDRs will be forwarded to the Contracting Officer with a copy sent to the contractor.  The contractor
must reply in writing within 5 days of receipt identifying how future occurrences of the problem will be
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prevented.  Based upon the contractor’s past performance and plan to solve the problem, the Contracting Officer
will determine if any further action will be taken.

 
In accordance with the inspection of services provisions of the contract, the contractor will be incentivized to
provide quality products in a timely manner since the Government can require the Contractor, at no additional
cost, to replace or correct work that fails to meet contract requirements.
 
 
G.6 SUBSTITUTIONS OF KEY PERSONNEL 
All Contractor requests for approval of substitutions hereunder shall be submitted in writing to the designated
point of contact and the Contracting Officer at least two weeks (14 calendar days) in advance of the effective date,
whenever possible, and shall provide a detailed explanation of the circumstances necessitating the proposed
substitution, a complete resume for the proposed substitute, and any other information requested by the
Contracting Officer necessary to approve or disapprove the proposed substitution. An interview may also be
requested.  The designated point of contact and the Contracting Officer will evaluate such requests and promptly
notify the Contractor of approval or disapproval in writing. The Government reserves the right to request the
replacement of Contractor personnel if said personnel does not meet the position experience requirements;
demonstrates insufficient knowledge or skill to perform tasks; is not providing quality deliverables; or is not
performing in a professional manner.  No change in fixed unit prices may occur as a result of key personnel
substitution.
 
 
G.7 CONTRACTOR PERFORMANCE
Contractor’s performance will be evaluated using the respective contractor performance evaluation report entry
system located on the website http://www.cpars.gov/. Prior to commencement of work the contractor is required to
provide the government with the name, phone number and e-mail address of the “Contractor’s Representative”
that will be responsible for receipt and review of draft performance evaluations prepared by the government in the
appropriate system. It is the contractor’s responsibility to keep this contact information current.
 
 
G.8 TASK ORDER CLOSEOUT
The contractor shall submit a final invoice within forty-five (45) calendar days after the end of the final
performance period. Along with the submission of the final invoice the contractor shall furnish a completed and
signed Release of Claims to the Contracting Officer (provided as an attachment).
 
 
G.9 PAYMENT INSTRUCTIONS
**FOR GOVERNMENT USE ONLY**
 
The payment office shall allocate and record the amounts paid to the accounting classification citations in the
contract based on the type of payment request submitted (see DFARS 252.232-7006) and the type of effort using
the table provided at https://www.acq.osd.mil/dpap/dars/pgi/pgi_htm/current
/PGI204_71.htm#payment_instructions.
 

Accounting Data


SLINID   PR Number                                          Amount 

-------- -------------------------------------------------- ---------------------

8012                                                                      
LLA : 

  
Standard Number:  
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8013                                                                       
LLA : 

  
Standard Number:  

 
 
8018                                                                      
LLA : 

  
Standard Number:  

 
 
8019                                                              
LLA : 

  
 

 
8024                                                                      
LLA : 

  
Standard Number:  

 
 
8025                                                                       
LLA : 

  
Standard Number:  

 
 
8030                                                                      
LLA : 

  
Standard Number:  

 
 
8031                                                                       
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SECTION H SPECIAL CONTRACT REQUIREMENTS

H.1 SECURITY REQUIREMENTS

Work under this task order requires access to personally identifiable information (PII) and information protected
by the Privacy Act of 1974.  The contractor shall meet all requirements of the Privacy Act; DOD 5239 & 8570
instructions.  In addition to the security requirements below, contractors performing work under this task order
must meet the following criteria:  Per SECNAV M-5510.30, all individuals with access to PII or Privacy Act
information must be US Citizens; therefore US Citizenship is a requirement.   No foreign nationals will be
employed on this Government contract.  Additionally, each contractor employee shall comply with the HSPD-12
E-Verify Federal Acquisition Regulations FAR Clause 52.222-54 - Employment Eligibility Verification.

The contractor shall comply with all applicable DOD security regulations and procedures during the performance
of this task order. Contractor shall not disclose and must safeguard procurement sensitive information, computer
systems and data, privacy act data, sensitive but unclassified (SBU) information, classified information, and all
government personnel work products that are obtained or generated in the performance of this task order. 

Information made available to the Contractor by the Government for the performance or administration of this
effort shall be used only for those purposes and shall not be used in any other way without the written agreement
of the Contracting Officer. The Contractor agrees to assume responsibility for protecting the confidentiality of
Government records and other records disclosed or made available to the Contractor in connection with the
performance of this contract, which is not public information. The Contractor shall take all lawful steps available
to ensure that information provided or generated pursuant to this arrangement is protected from further disclosure
unless the agency provides written consent to such disclosure.

Purpose:  Reference is hereby made to Navy awarded contracts requiring contractor access to Navy information
systems, SBU information, areas critical to the operations of the command, and/or classified information. 
Although these contracts may not be classified, contractor employees are required to have obtained a favorably
adjudicated National Agency Check with Local Agency and Credit Checks (NACLC) determination at a minimum
in accordance with DoD Instruction 8500.2 Local Agency Check and Local Credit Check must be submitted and
results received prior to commencement of work.  A security clearance may also be required to perform work
under this contract. 

The Department of the Navy (DoN) has determined that all DoN Information systems are sensitive regardless of
whether the information is classified or unclassified.  A contractor whose work involves access to sensitive
unclassified information warrants a judgment of an employee's trustworthiness.  Therefore, all personnel accessing
DoN Computer systems must undergo investigation for a position of trust to verify their trustworthiness.  The
following addresses those requirements for Security.

 

CONTRACTOR SECURITY REPRESENTATIVE

The contractor shall designate an employee to serve as the Contractor's Security Representative.  Within three
work days after contract award, the contractor shall provide to the requiring activity's Security Manager and the
Contracting Officer, in writing, the name, title, address and phone number for the Contractor's Security
Representative.  The Contractor's Security Representative shall be the primary point of contact on any security
matter.  The Contractor's Security Representative shall not be replaced or removed without prior notice to the
Contracting Officer and Command Security Manager.

 

CONTRACTOR UNCLASSIFIED ACCESS TO FEDERALLY CONTROLLED FACILITIES, SENSITIVE
INFORMATION, INFORMATION TECHNOLOGY (IT) SYSTEMS OR PROTECTED HEALTH
INFORMATION:  Homeland Security Presidential Directive (HSPD)-12, requires government agencies to develop
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and implement Federal security standards for Federal employees and contractors.  The Deputy Secretary of
Defense Directive-Type Memorandum (DTM) 08-006 - "DoD Implementation of Homeland Security Presidential
Directive - 12 (HSPD-12)" dated November 26, 2008 (or its subsequent DoD instruction) directs implementation
of HSPD-12.  This clause is in accordance with HSPD-12 and its implementing directives.

 

APPLICABILITY

This clause applies to contractor employees requiring physical access to any area of a federally controlled base,
facility or activity and/or requiring access to a DoN or DoD computer/network/system to perform certain
unclassified sensitive duties.  This clause also applies to contractor employees who access Privacy Act and
Protected Health Information, provide support associated with fiduciary duties, or perform duties that have been
identified by DON as National Security Position, as advised by the command security manager. It is the
responsibility of the responsible security officer of the command/facility where the work is performed to ensure
compliance. 

Each contractor employee providing services at a Navy Command under this contract is required to obtain a
Department of Defense Common Access Card (DoD CAC).  Additionally, depending on the level of
computer/network access, the contract employee will require a successful investigation as detailed below.

 

ACCESS TO FEDERAL FACILITIES

Per HSPD-12 and implementing guidance, all contractor employees working at a federally controlled base, facility
or activity under this clause will require a DoD CAC.  When access to a base, facility or activity is required
contractor employees shall in-process with the Navy Command's Security Manager upon arrival to the Navy
Command and shall out-process prior to their departure at the completion of the individual's performance under
the contract.

All contractors, working within DoN Spaces must be entered into the Joint Personnel Adjudication System (JPAS),
and then owned by their contracting company facility security officer (FSO).  The receiving command Security
Manager will then service those individuals in JPAS for tracking and monitoring of their investigation status. 

If no previous investigation exists the contractor personnel shall complete the requirement for a NACLC.

NACLC's for positions of trust will be processed through the receiving command Security Manager. 

Investigative requirements for DoN Contractor personnel requiring access to classified information are managed
under the National Industrial Security Program (NISP). Requests for investigation of contractor personnel for
security clearance eligibility are processed by the Office of Personnel Management (OPM) and adjudicated by
Defense Industrial Security Clearance Office (DISCO). When Sensitive Compartmented Information (SCI) access
is at issue, the Department of the Navy Central Adjudication Facility (DoNCAF) is the adjudicative authority for
all DoN Contractor personnel requiring SCI access eligibility.

The Contractor shall ensure that a complete security package, (SF-86 and FD258 2 copies) are submitted to the
Command Security Officer receiving the contracted services in order for the Security Officer to conduct a
suitability review of the submitted investigative forms.   

The Contractor FSO or security representative shall ensure that individuals assigned to the command are U.S.
citizens and will ensure completion of the SF-86. The SF-86 along with the original signed release statements and
two applicant fingerprint cards (FD 258) will be forwarded to the receiving command Security Manager at least
one week prior to reporting for duty.  Personnel cannot be properly processed and provided system access prior to
their reporting date without receiving the investigative paperwork one week prior. 

For contracts requiring a position of trust the Command Security Officer will submit the forms for a position of
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trust.  For classified contracts the contractor FSO will submit the SF-86 to OPM for processing and eventual
adjudication by DISCO.

The completed SF-86 will be reviewed by the receiving command Security Manager for completeness, accuracy
and suitability prior to the submission. If the contractor appears suitable after the questionnaire has been reviewed,
the request will be forwarded to OPM.

The completed SF-86 along with attachments will be forwarded to the Office of Personnel Management (OPM)
who will conduct the NACI investigation or equivalent. All contract personnel will in-process with the receiving
command Security Manager and Information Assurance Manager upon arrival to the command and will
out-process prior to their departure.

Please note: When processing a Questionnaire for National Security Positions, the applicants can only access the
e-QIP system if they have been instructed to do so by an appropriate official at sponsoring agency. Individuals
cannot pre-apply for a security clearance, nor update their security questionnaire, unless granted access by an
appropriate agency official. The e-QIP software can be accessed at the Office of Personnel Management (OPM)
website http://www.opm.gov/e-qip/index.asp or http://www.dss.mil.  The contractor shall provide the completed
Questionnaire for Public Trust Positions, or Questionnaire for National Security Positions with the original signed
release statements and two applicant fingerprint cards (FD 258) to the receiving command Security Manager for
suitability determination. The receiving command Security Manager will review the form for completeness,
accuracy and suitability issues, and forward to OPM as detailed on the OPM website.  Applicants can obtain an
SF-86 by visiting the Office of Personnel Management (OPM) website located at: http://www.opm.gov/forms
/html/sf.asp.   The responsibility for providing the fingerprint cards rests with the contractor. 

The Department of the Navy Central Adjudication Facility will provide the completed investigation to the
receiving command Security Manager for the determination in cases where a favorable determination cannot be
reached due to the discovery of potentially derogatory information.  The command will provide written
notification to the contractor advising whether or not the contractor employee will be admitted to command areas
or be provided access to unclassified but sensitive business information.   Determinations are the sole prerogative
of the commanding officer of the sponsor activity.  If the commanding officer determines, upon review of the
investigation, that allowing a person to perform certain duties or access to certain areas, would pose an
unacceptable risk, that decision is final.  No due process procedures are required.

 

ACCESS TO DOD IT SYSTEMS

In accordance with SECNAV M-5510.30, contractor employees who require access to DoN or DoD networks are
categorized as IT-I, IT-II, or IT-III.  The IT-II level, defined in detail in SECNAV M-5510.30, includes positions
which require access to information protected under the Privacy Act, to include Protected Health Information
(PHI).  All contractor employees under this contract who require access to Privacy Act protected information are
therefore categorized no lower than IT-II.  IT Levels are determined by the requiring activity's Command
Information Assurance Manager. Contractor employees requiring privileged or IT-I level access, (when specified
by the terms of the contract) require a Single Scope Background Investigation (SSBI) which is a higher level
investigation than the National Agency Check with Law and Credit (NACLC) described below. Due to the
privileged system access, a SSBI suitable for High Risk public trusts positions is required. Individuals who have
access to system control, monitoring, or administration functions (e.g. system administrator, database
administrator) require training and certification to Information Assurance Technical Level 1, and must be trained
and certified on the Operating System or Computing Environment they are required to maintain. 

Access to sensitive IT systems is contingent upon a favorably adjudicated background investigation.  When access
to IT systems is required for performance of the contractor employee's duties, such employees shall in-process
with the Navy Command's Security Manager and Information Assurance Manager upon arrival to the Navy
command and shall out-process prior to their departure at the completion of the individual's performance under the
contract.  Completion and approval of a System Authorization Access Request Navy (SAAR-N) form is required

 CONTRACT NO.
 N00178-11-D-6453

 DELIVERY ORDER NO.
 N6945018F3015

 PAGE
 29 of 36

 FINAL
 



for all individuals accessing Navy Information Technology resources.  The decision to authorize access to a
government IT system/network is inherently governmental.  The contractor supervisor is not authorized to sign the
SAAR-N; therefore, the government employee with knowledge of the system/network access required or the COR
shall sign the SAAR-N as the "supervisor".  The FSO or security representative will ensure that the SAAR-N is
forwarded to the receiving command Security Manager for receipt at least one week prior to the start date for the
individual.

All authorized users of DoD Information Systems shall receive initial Information Assurance (IA) orientation as a
condition of access and thereafter must complete annual IA refresher awareness training to maintain an active user
account.  The contractor shall ensure that all employees required to maintain access to required IT systems or
networks complete annual IA training, and maintain a current requisite background investigation.  The Contractor's
Security Representative shall contact the Command Security Manager for guidance when reinvestigations are
required. 

 

PROOF OF CITIZENSHIP

The I-9 form lists acceptable forms of identification that can be provided to prove U.S. citizenship.  Dual citizens
are required to renounce their secondary citizenship in order to work for the U.S. government.  Citizenship can be
renounced by turning in the foreign national passport to a government security officer for destruction or to the
originating embassy of the passport.   Individuals should request a signed affidavit from their embassy recognizing
the renouncing of their citizenship.

Acceptable Proof of Citizenship:

a. For individuals born in the United States, a birth certificate is the primary and preferred means of citizenship
verification. Acceptable certificates must show that the birth record was filed shortly after birth and it must be
certified with the registrar's signature. It must bear the raised, impressed, or multicolored seal of the registrar's
office. The only exception is if a state or other jurisdiction does not issue such seals as a matter of policy.
Uncertified copies of birth certificates are not acceptable. A delayed birth certificate is one created when a record
was filed more than one year after the date of birth. Such a certificate is acceptable if it shows that the report of
birth was supported by acceptable secondary evidence of birth. Secondary evidence may include: baptismal or
circumcision certificates, hospital birth records, or affidavits of persons having personal knowledge about the facts
of birth. Other documentary evidence can be early census, school, or family bible records, newspaper files, or
insurance papers. All documents submitted as evidence of birth in the U.S. shall be original or certified
documents.

b. If the individual claims citizenship by naturalization, a certificate of naturalization is acceptable proof of
citizenship.

c. A Passport, current or expired, is acceptable proof of citizenship.

d. A Record of Military Processing Armed Forces of the United States (DD Form 1966) is acceptable proof of
citizenship, provided it reflects U.S. citizenship.

e. If Citizenship is from the Island of Puerto Rico; see Puerto Rico Birth Certificates Law 191of 2009,at web site
http://www.prfaa.com/birthcertificates/.

f. If citizenship was acquired by birth abroad to a U.S. citizen parent or parents, the following are acceptable
evidence:

(1) A Certificate of Citizenship issued by the Department of Homeland Security, U.S. Citizenship and Immigration
Services (USCIS) or its predecessor organization. 

(2) A Report of Birth Abroad of a Citizen of the United States of America
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(3) A Certificate of Birth.

 

INTERIM ACCESS

The Navy Command's Security Manager may authorize issuance of a DoD CAC and interim access to a DoN or
DoD unclassified computer/network upon a favorable review of the investigative questionnaire and advance
favorable fingerprint results.  When the results of the investigation are received and a favorable determination is
not made, the contractor employee working on the contract under interim access will be denied access to the
computer network and this denial will not relieve the contractor of his/her responsibility to perform.  

 

DENIAL OR TERMINATION OF ACCESS

An “Unfavorable” or “No Determination” adjudication of the contractor employee’s investigation will result in
immediate termination of access to the workspace and records. 

The potential consequences of any requirement under this clause including denial or termination of physical or
system access in no way relieves the contractor from the requirement to execute performance under the contract
within the timeframes specified in the contract.  Contractors shall plan ahead in processing their employees and
subcontractor employees. The contractor shall insert this clause in all subcontracts when the subcontractor is
permitted to have unclassified access to a federally controlled facility, federally-controlled information
system/network and/or to government information, meaning information not authorized for public release.

 

BACKGROUND INVESTIGATION REQUIREMENTS AND SECURITY APPROVAL PROCESS FOR
CONTRACTORS ASSIGNED TO NATIONAL SECURITY POSITIONS OR PERFORMING SENSITIVE
DUTIES

Navy security policy requires that all positions be given a sensitivity value based on level of risk factors to ensure
appropriate protective measures are applied.  Navy recognizes contractor employees under this contract as
Non-Critical Sensitive [ADP/IT-II] when the contract scope of work require physical access to a federally
controlled base, facility or activity and/or requiring access to a DoD computer/network, to perform unclassified
sensitive duties.  This designation is also applied to contractor employees who access Privacy Act and Protected
Health Information (PHI), provide support associated with fiduciary duties, or perform duties that have been
identified by DON as National Security Positions.  At a minimum, each contractor employee must be a US citizen
and have a favorably completed NACLC to obtain a favorable determination for assignment to a non-critical
sensitive or IT-II position.  The NACLC consists of a standard NAC and a FBI fingerprint check plus law
enforcement checks and credit check.  Each contractor employee filling a non-critical sensitive or IT-II position is
required to complete:

 

.               SF-86 Questionnaire for National Security Positions (or equivalent OPM investigative product)

.               Two FD-258 Applicant Fingerprint Cards (or an electronic fingerprint submission)

.               Original Signed Release Statements

 

Failure to provide the required documentation at least 30 days prior to the individual's start date shall result in
delaying the individual's start date.   Background investigations shall be reinitiated as required to ensure
investigations remain current (not older than 10 years) throughout the contract performance period.  The
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Contractor's Security Representative shall contact the Command Security Manager for guidance when
reinvestigations are required.

Regardless of their duties or IT access requirements ALL contractor employees shall in-process with the Navy
Command's Security Manager upon arrival to the Navy command and shall out-process prior to their departure at
the completion of the individual's performance under the contract. 

If the contractor employee already possesses a current favorably adjudicated investigation, the contractor shall
submit a Visit Authorization Request (VAR) via JPAS or a hard copy VAR directly from the contractor's Security
Representative.  Although the contractor will take JPAS "Owning" role over the contractor employee, the Navy
Command will take JPAS "Servicing" role over the contractor employee during the hiring process and for the
duration of assignment under that contract.  The contractor shall include the IT Position Category per SECNAV
M-5510.30 for each employee designated on a VAR.  The VAR requires annual renewal for the duration of the
employee's performance under the contract.

 

H.2 ACCESS TO PROPRIETARY DATA

Performance of this effort may require the Contractor to access and use data and information proprietary to a
Government agency or Government Contractor which is of such a nature that its dissemination or use, other than
in performance of this effort, would be adverse to the interests of the Government and/or others. Contractor and/or

Contractor personnel shall not divulge or release data or information developed or obtained in performance of this
effort except to authorize Government personnel or upon written approval of the Contracting Officer (KO). The

Contractor shall not use, disclose, or reproduce proprietary data that bears a restrictive legend, other than as
required in the performance of this effort. Nothing herein shall preclude the use of any data independently
acquired by the Contractor without such limitations or prohibit an agreement at no cost to the Government
between the Contractor and the data owner which provides greater rights to the Contractor.

 

H.3 IDENTIFICATION AS CONTRACTOR EMPLOYEE

The Contractor shall be responsible for furnishing to each employee and for requiring each employee to display
identification as a Contractor employee (i.e.  introduction, badge, other identification) as may be approved and
directed by the KO.  Distinction as a Contractor employee should be available at all times including in meetings
with Government personnel, telephone conversations, and in formal and informal written correspondence. 
Prescribed Government identification cards shall be immediately delivered to the KO for cancellation upon release
of any employee.

 

H.4 EMPLOYEE CONDUCT

Contractor employees shall conduct themselves in a proper, efficient, courteous and businesslike manner. The

Government will remove any individual from the site whose continued employment is deemed by the Contracting

Officer (KO) to be contrary to the public interest or inconsistent with the best interests of National Security.  The
costs of dismissal and replacement of the individual shall be borne entirely by the contractor.

 

H.5 PHYSICAL SECURITY

The Contractor shall be responsible for safeguarding all Government property provided for Contractor use. At the
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end of normal duty hours and/or after normal duty hours, all Government facilities, equipment and materials must
be secured.
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SECTION I CONTRACT CLAUSES

STANDARD CLAUSES CONTAINED IN THE BASIC MAC SHALL APPLY.

 

FAR 52.217-8 – OPTION TO EXTEND SERVICES. (NOV 1999).

The Government may require continued performance of any services within the limits and at the rates specified in
the contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the
Secretary of Labor. The option provision may be exercised more than once, but the total extension of performance
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option by written notice to the
Contractor within 30 calendar days prior to contract expiration.

(End of Clause)

 

09RA 52.217-9 -- Option to Extend the Term of the Contract.  (MAR 2008)

 (a) The Government may extend the term of this contract by written notice to the Contractor within 30 days prior
to completion of the current period of performance; provided that the Government gives the Contractor a
preliminary written notice of its intent to extend at least 30 days before the contract expires. The preliminary
notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause, shall not
exceed three years.

(End of Clause)

FAR 52.222-41 -- SERVICE CONTRACT LABOR STANDARDS (MAY 2014)

 

FAR 52.222-42 -- STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES (MAY 2014)

In compliance with the Service Contract Labor Standards statue and the regulations of the Secretary of Labor (29
CFR Part 4), this clause identifies the classes of service employees expected to be employed under the contract
and states the wages and fringe benefits payable to each if they were employed by the contacting agency subject
to the provisions of 5 U.S.C. 5341 or 5332.

THIS STATEMENT IS FOR INFORMATION ONLY: IT IS NOT A WAGE DETERMINATION

Employee Class Schedule Step Title Monetary Wage

GS-11 1 Engineering Technician

Note: Based on General Service hourly rate pay schedule for the Rest of United States (RUS) area effective
January 2018. Fringe Benefits are not included in the monetary rates shown in the table above.

(End of Clause)

 

FAR 52.222-43 -- FAIR LABOR STANDARDS ACT AND SERVICE CONTRACT LABOR STANDARDS --
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PRICE ADJUSTMENT (MULTIPLE YEAR AND OPTION CONTRACTS) (MAY 2014)

FAR 52.222-62 -- PAID SICK LEAVE UNDER EXECUTIVE ORDER 13706 (JAN 2017)
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SECTION J LIST OF ATTACHMENTS

WAGE DETERMINATION

Contractor Release
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